NAVAJO COUNTY
911 EQUIPMENT UPGRADE

ADDENDUM NO. 1

The following information is regarding the Bid Document for the Navajo County 911
Equipment Upgrade project. It is being issued to all contractors that were present at the

mandatory pre-bid meeting for this project.

1) Navajo County has determined that amendments need to be made to the scope
of work that will require a significant amount of time; therefore, we are canceling
the bid solicitation. We expect to re-solicit the 911 Equipment Upgrade project in

approximately 6 to 10 weeks.
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